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CITY OF WINFIELD
PUTNAM COUNTY, WEST VIRGINIA

CONTRACT NO. 2 — WINFIELD WASTEWATER TREATMENT PLANT SBR
EQUIPMENT (VENDOR BID)

JANUARY 10, 2020
ADDENDUM NO. 1
To whom it may concern:
A. BOILER PLATE

1. Bid Opening for Contract #1 HAS BEEN MOVED TO February 4, 2020 at 2:00
p.m. at the City of Winfield, 12448 Winfield Road, Winfield, WV.

2. Bid Opening for Contract #2 will REMAIN on January 28, 2020 at 2:00 p.m. at
the City of Winfield, 12448 Winfield Road, Winfield, WV. Bid Opening for

B. SPECIFICATIONS

1. NOT APPLICABLE

C. DRAWINGS

1. NOT APPLICABLE

D. QUESTIONS AND CLARIFICATIONS

There have been no questions posed by Contractors and suppliers regarding the above
referenced project.

E. GENERAL

1. Pre-Bid Meeting Minutes and Sign-In Sheets from the Pre-Bid Conferenced are
included with the Addendum No. 1.

2. Last day for receiving Contractor for Contract #2 questions will be close of
business, Friday, January 17, 2020.
3. B&O Taxes are required for Prime Contractor and any Sub-Contractor. B&O Rate

is 1.0%, Building Permit Cost is 0.9%.

4, A City Building Permit IS required for this project. Contract Licenses run from
June 30 to June 30 at $90. The initial year will be pro-rated.

5. American Iron and Steel (AIS) requirements DO apply to this project.
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6. The Engineer’s cost estimate for this project is $900,000.00.
7. Bidders are hereby notified to acknowledge receipt of all addenda in space
provided on the Bid Form.

If you have any questions or need any other information, please do not hesitate to contact me.
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CITY OF WINFIELD
12448 WINFIELD ROAD
WINFIELD, WV 25213

CONTRACT #1 - WASTEWATER TREATMENT PLANT IMPROVEMENTS
CONTRACT #2 — WINFIELD WASTEWATER TREATMENT PLANT SBR
EQUIPMENT (VENDOR BID)

THE THRASHER GROUP, INC.
CHARLESTON, WV 25311
Telephone # (304) 343-7601

Fax # (304) 343-7604

PRE-BID CONFERENCE MINUTES

PROJECT LOCATION: Putnam County, West Virginia
ENGINEER’S PROJECT #: 101-020-1559
DATE OF CONFERENCE: January 8, 2020 at 2:00 PM

CONFERENCE LOCATION: Winfield Municipal Building
12448 Winfield Road
Winfield, WV 25213



PRE-BID AGENDA
I.  Introductions — City of Winfield — Randy Barrett (Mayor), Billy Harper (Operator)
Engineer: Jonathan Carpenter (Project Manager), Corey Smith (Project Engineer),
Isaac Fadiga (Staff Engineer)
II.  General Project Description

a. Contract #1 — Wastewater Treatment Plant Improvements - The project consists
of the following:

i.  Construction of a new headworks building with fine screening unit,
manual bar screen, vortex grit removal, two (2) SBR’s, UV
disinfection equipment, a new operations building with belt filter
press, polymer feed equipment, lime feed and mixing, solids cake
pump, emergency generator.

ii. Decommissioning of existing lagoon plant

ili. Upgrades to the existing Winfield Way lift station.

b. Contract #2 — Winfield Wastewater Treatment Plant SBR Equipment (Vendor
Bid) - The project consists of the following:
i. Provide equipment and materials for two (2) 47ftx47ft SBR Basins,
one (1) 471tx30ft Post-EQ Basin, one (1) 47ftx16ft Aerobic Digester
and all necessary appurtenances.

HI.  General Bidding Information
a. General

i. Contract #1
1. Bid opening will be on January 28, 2020
2. Time-2:00 PM
ii. Contract #2
1. Bid opening will be on February 4, 2020
2. Time-2:00 PM
Location: (Same Location as Pre-Bid) — City of Winfield, 12448 Winfield
Road, Winfield, WV 25213
iii. Two Envelope System — All BOR (blue) in 1% envelope, and BID Form
(Yellow) in other.
1. Envelope 1



a. Name & address of Bidder
b. Bid for Contract #
¢. Project Owner name — City of Winfield
2. Envelope 2
a. Placed in Envelope 1
b. Labeled “Bid Proposal”
iv. Contract Time
a. Contract #1
i. Substantial Completion - 420 days
ii. Final Completion - 450 days
iii. Liquidated Damages - $1,000/day
b. Contract #2
i. Substantial Completion - 240 days
ii. Final Completion - 270 days
ili. Liquidated Damages - $1,000/day

b. Bid Opening Requirements - Blue Pages — Labeled BOR

i. Submitted on Time
ii. Bid Bond - 5% total Bid (ORIGINAL)
ili. Certification of receipt of all Addenda
iv. Certification for Contracts, Grants, and Loans
v. Certification of Non-Segregated Facilities
vi. Certification of Debarment, Suspension, Ineligibility, and Voluntary
Exclusion
vii. Drug Free Work Place
viii. American Iron and Steel (AIS) Requirements
1. Additional information in the front-end documents
ix. WVIIDC WV Jobs Act
x. Copy of Current Contractor’s License

c¢. Bid Form - Yellow Pages — Section 410

i. Contract #1



1. 5 Lump Sum Base Bid Items
ii. Contract #2

1. 1 Lump Sum Base Bid Item
d. Method of Award — Lowest Responsive Responsible Bidder — Base Bids for

both Contracts
IV.  Details of Project
a. Construction Sequence of Events — As Described in the Summary Section
011000 for each Contract.
b. Material and Equipment - As Described in the Plans/Specs. “Or Equal” items
will be reviewed during the submittal process as described in Section 012500
“Substitution Procedures” and 013300 “Submittal Requirements”.
¢. Other Miscellaneous Items
i. Project Estimates:
1. Contract #1 - $7,100,000
2. Contract #2 - $900,000
V. Permits — The City has obtained the following permits:
a. WV BPH - Health Department Permit
b. WVDEP - Construction Stormwater Permit
c. WVDEP - NPDES permit modification.
d. SHPO Clearance — Archeologist will need to be on site during excavations.
VI. B & O Taxes, Building Permits, and City Contractor License
a. B&O Taxes and Building Permit DO apply to Prime Contractor and any
Sub-Contractor.

b. B&O Rate = 1.0%



¢. Building Permit Cost = 0.09%

d. Contract Licenses Run from June 30 to June 30 at $90 (Will be Pro Rated for
initial Licenses)

VII.  Geotechnical Report — (Waiver for Report Required)

a. Copies of the geotechnical report for the plant can be obtained after the

meeting.
VIII.  Office Trailer and Equipment and Storage Area

a. Locations for the Office Trailer, Equipment and Storage Area for each
Contract must be coordinated with the Engineer and Owner. The area shall
be included in the Pre-Construction Videos — must be set up prior to 1% pay.
Will include bathroom, phone, internet, fax, etc.

IX.  Addressing Questions

a. Pre-Cast Concrete and Poured-in-Place Concrete are both acceptable — Pre-
Cast Spec is being added

b. Complete Headwork Spec is being separated into Screening Unit Specs and
Grit Removal Spec

c. Al in Writing - Faxed to 304-343-7604 or Emailed to
casmith@thethrashergroup.com Attn: Corey Smith —
Reference City of Winfield — Contract #, Please Reference Sheet # and Spec
Section for all questions.

X.  Addendum
a. Bid Opening for Contract #1 HAS BEEN MOVED TO February 4, 2020 at

2:00 p.m. at the City of Winfield, 12448 Winfield Road, Winfield, WV.



XI.

XIIL.

XIIIL

XIV.

b. Bid Opening for Contract #2 will REMAIN on January 28, 2020 at 2:00 p.m.
at the City of Winfield, 12448 Winfield Road, Winfield, WV, Bid Opening for

c. Last Day for Questions for Contract #1 will be close of business Friday,
January 24, 2020 - Addendum will be overnighted to all planholders on
Tuesday, January 29, 2020.

d. Last Day for Questions for Contract #2 will be close of business Friday,
January 17, 2020 — Addendum will be overnighted to all planholders on
Tuesday, January 21, 2020.

Funding Agencies — This project is funded by the USDA. Davis Bacon Wage Rates
DO NOT apply.

Owner — City of Winfield

Question and Answer Session

Optional Site Visit
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