

**BECKLEY SANITARY BOARD
RALEIGH COUNTY, WEST VIRGINIA**

**CITY AVENUE AND PIKEVIEW DRIVE SANITARY SEWER AND STORMWATR
EMERGENCY REHABILITATION PROJECT**

ADDENDUM #1

JANUARY 10, 2022

THRASHER PROJECT #020-10093

TO WHOM IT MAY CONCERN:

A Pre-Bid Conference was held on Wednesday, January 5, 2022 on the above-referenced project, a copy of the sign in sheet is included in this Addendum. The following are clarifications and responses to questions posed by contractors for the above reference project.

A. GENERAL

N/A

B. SPECIFICATIONS

N/A

C. DRAWINGS

N/A

D. QUESTIONS AND RESPONSES

N/A

E. CLARIFICATIONS

1. Contractors will be responsible for city B & O Taxes. The tax rate for the City of Beckley is 2%.

2. Opti

a. The City of Beckley will provide the material for the following “Opti Components”:

- i. Opti Control Panel
- ii. 12 inch Actuated Butterfly Valve with 9 ft valve stem
- iii. Water Level Sensor with up to 150 ft cable

b. Expected delivery of the Opti Components is June 15th, 2022

c. Contact information for Opti:

Akta Patel, PE
Senior Water Rescores Project Manager
857.206.0171
apatel@optirtc.com

Dayton Marchese, PE
Account Executive
805.708.0300
dmarchese@optirtc.com

d. Contractor is responsible for all other items require for installation of Opti system.

3. Contractor Payment Schedule

a. All payments will need to be approved a the regularly scheduled Beckley Sanitary Board

Meeting which occurs the second Wednesday of each month. Payment requests received by the Engineer and the Beckley Sanitary Board 14 calendar days prior to the board meeting will be paid within 45 days of receipt.

4. Contractor is NOT responsible for DOH permit and inspection fees.

5. Contractor is NOT responsible for power drop fees.

6. Compaction testing is required for all paved areas and will be paid along with Bid Item 36: “WVDOH Type ‘B’ Trench Repair with Pavement”

7. Questions and Final Addendum

a. All questions should be emailed to zwright@thethrashergroup.com no later than 4pm EST on Wednesday January 12, 2022.

b. Responses and a final addendum will be delivered no later than Monday, January 17, 2022.

If you have any questions or comments, please feel free to contact me at your earliest convenience. As a reminder, bids will be received until 2:00 p.m., L.P.T., on Friday, January 21, 2022 at Beckley Sanitary Board, Raleigh County, West Virginia. Good luck to everyone and thank you for your interest in the project.

Sincerely,

THE THRASHER GROUP, INC.

ANTHONY BROWN, P.E.
Project Engineer

Enclosures: Pre-Bid Meeting Sign-In Sheet



**BECKLEY SANITATION BOARD
 RALEIGH COUNTY, WEST VIRGINIA
 CITY AVENUE AND PIKEVIEW DRIVE SANITARY SEWER AND STORMWATER EMERGENCY
 REHABILITATION PROJECT**

MANDATORY PRE-BID CONFERENCE

Wednesday, January 5, 2022

Thrasher Project #020-10093

Name	Representing	Phone #	Email Address
Zachary Wright	Thrasher	304932 2433	zwright@thethrashergroup.com
Anthony Brown	Thrasher	304-431-7800	abrown@thethrashergroup.com
Deeg Berggs	Thrasher	304-431-7800	jberggs@thethrashergroup.com
Eddie Layne	Benchmark Const. Co.	304-881-2686	e.layne@bmcwv.com
David True	All-Con, LLC	3047310190	TRUE@ALLCON.LLC.COM
Terry Cook	Cook's Excavating	304 575 9317	jerry@cooksexcavating.com
DEBBIE SEARS	FOSTER SUPPLY	304-553-6565	dsars@fostersupply.com
GLEN COOK	TRITON CONSTRUCTION	304-759-2100	skinnyc@tritonwv.com
BRUNO REYER	P20 CONTRACTING INC	304-745-7501	BrunoR@p20.com

Name	Representing	Phone #	Email Address
John Lynch	LYNCH CONSTRUCTION	304-536-1890	john@lynchconstruction.net
Toby Marshall	Tobits Contracting	790-497-1010	tmarshall88@yahoo.com
Jack Skidmore	Mountain Haus Properties	304-388-5535	jackskidmore@mountainhaus.net
Adam Server	Main Street Builders	304-487-3912	m.a.server@outlook.com
Dusti Swider	"	"	d.c.swider@outlook.com