

**BENEDUM AIRPORT AUTHORITY  
HARRISON COUNTY, WEST VIRGINIA**

**GATE 2 – RAMP REPAIRS**

**ADDENDUM #1**

**Thursday August 31<sup>st</sup>, 2023**

**THRASHER PROJECT #T80-11043**

TO WHOM IT MAY CONCERN:

A Pre-Bid Conference was held on Tuesday, August 29, 2023, on the above-referenced project, a copy of the sign in sheet is included in this Addendum. The following are clarifications and responses to questions posed by contractors for the above reference project.

**A. GENERAL**

None.

**B. SPECIFICATIONS**

None.

**C. DRAWINGS**

None.

**D. QUESTIONS AND RESPONSES**

**1. QUESTION**

It safe to assume by both owner and awarded contractor that no utilities (private or public) are present within the areas scheduled for saw cutting & excavation. Is this correct?

**RESPONSE**

To the best of our knowledge there are no known utilities within the project area, however the contractor is still responsible for calling WV Miss Utility 811 to have any public utilities identified.

**2. QUESTION**

Does the Owner or its engineers have an accurate depth of existing pavement scheduled to be sawcut and removed?

**RESPONSE**

To the best of our knowledge there is approximately 9" asphalt and 13" of aggregate but these depths could vary as pavement cores where not taken.

**3. QUESTION**

How much time should be allowed for the fingerprinting and badging process of the (1-2) employees?

**RESPONSE**

Contractor should submit the paperwork 1 week prior to starting construction. Contractor should anticipate a total of 1 hour between the time of filling out the paperwork to picking up the badge in the security office.

**4. QUESTION**

Can you clarify/elaborate on work hours and work restrictions?

**RESPONSE**

Work hours need to be flexible around the Airport's flight schedule. Work must not be conducted within 1 hour of a flight scheduled to land. The work area must be swept clean of any debris and site secured with barricades. Work cannot be resumed until the flights departs from the airport. The Airport's flight schedule for the month of September has been attached for reference.

**E. CLARIFICATIONS**

None.

If you have any questions or comments, please feel free to contact me at your earliest convenience. As a reminder, bids will be received until 2:00 p.m. on Thursday, September 7, 2023, at North Central WV Airport Terminal Conference Room (2<sup>nd</sup> Floor), 2000 Aviation Way, Bridgeport, WV. Good luck to everyone and thank you for your interest in the project.

Sincerely,

THE THRASHER GROUP, INC.



NICOLE JONES, PE  
Project Manager



**BENEDUM AIRPORT AUTHORITY  
HARRISON COUNTY, WEST VIRGINIA  
GATE 2 - RAMP REPAIRS**

**PRE-BID CONFERENCE**  
Tuesday, August 29, 2023

Thrasher Project #T80-11043

Name	Representing	Phone #	Email Address
Darin Webster	Central Supply	304-844-2708	darin.webster@centralsupplywv.com
Nicole Jones	Thrasher	304-423-5991	njones@thrashegroup.com
SHAWN LOUL	AIRPORT	304-842-3400	SLOUL@FYC&B.COM
Jorey Carpenter	JTC Construction Company	304-614-4373	jtc1const@aol.com
Anthony Belotte	Airport	304-669-5033	anbnath@iwiw@gmail.com
Joey Haddix	RDR Utility Services Group	304-677-1887	jhaddix@rdusg.com
Marty Turner	Veritas Contracting	304-598-2285	bid@veritaswv.com
Steve Calvert	Green River Group LLC	304.288-1817	scalvert@greenerivergroupllc.com
SAM WICKER	Veritas Contracting LLC	304598-2285	Bid@veritaswv.com





## **AIRLINE OPERATIONS FLIGHT SCHEDULE**

**Schedule Period: 01SEP23-30SEP23**

Joshua Minear

Airline and Security Operations Manager

JMinear@FlyCKB.com

304-626-0594

**\*\*SCHEDULE SUBJECT TO CHANGE\*\***

## September 1<sup>st</sup>-2<sup>nd</sup>

FRIDAY SEP-1										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

SATURDAY SEP-2										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

# September 3<sup>rd</sup>-9<sup>th</sup>

SUNDAY SEP-3										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
SFB	32B	12:02	Allegiant	1204	1B	Allegiant	2815	32B	12:52	SFB
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

THURSDAY SEP-7										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
SFB	32A	11:58	Allegiant	1312	1B	Allegiant	2915	32A	12:48	SFB
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

MONDAY SEP-4										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

FRIDAY SEP-8										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

TUESDAY SEP-5										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

SATURDAY SEP-9										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	18:05	Contour	3714	1A					

WEDNESDAY SEP-6										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

# September 10<sup>th</sup>-16<sup>th</sup>

SUNDAY SEP-10										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
SFB	32B	11:58	Allegiant	1312	1B	Allegiant	2815	32B	12:48	SFB
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

THURSDAY SEP-14										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
SFB	32A	11:58	Allegiant	1312	1B	Allegiant	2915	32A	12:48	SFB
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

MONDAY SEP-11										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

FRIDAY SEP-15										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

TUESDAY SEP-12										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

SATURDAY SEP-16										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	18:05	Contour	3714	1A					

WEDNESDAY SEP-13										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					



# September 17<sup>th</sup>-23<sup>rd</sup>

SUNDAY SEP-17										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
SFB	32B	11:58	Allegiant	1312	1B	Allegiant	2815	32B	12:48	SFB
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

THURSDAY SEP-21										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
SFB	32A	11:58	Allegiant	1312	1B	Allegiant	2915	32A	12:48	SFB
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

MONDAY SEP-18										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

FRIDAY SEP-22										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

TUESDAY SEP-19										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

SATURDAY SEP-23										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	18:05	Contour	3714	1A					

WEDNESDAY SEP-20										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

# September 24<sup>th</sup>-30<sup>th</sup>

SUNDAY SEP-24										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
SFB	32B	11:58	Allegiant	1312	1B	Allegiant	2815	32B	12:48	SFB
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

THURSDAY SEP-28										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
SFB	32A	11:58	Allegiant	1312	1B	Allegiant	2915	32A	12:48	SFB
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

MONDAY SEP-25										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

FRIDAY SEP-29										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

TUESDAY SEP-26										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	13:00	Contour	3712	1A	Contour	3713	ERJ	13:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					

SATURDAY SEP-30										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	18:05	Contour	3714	1A					

WEDNESDAY SEP-27										
Origin	Equip	SKED	Carrier	Flight	GATE	Carrier	Flight	Equip	SKED	Dest
					1A	Contour	3711	ERJ	06:25	CLT
CLT	ERJ	18:15	Contour	3714	1A					