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WOOD COUNTY AIRPORT AUTHORITY
WOOD COUNTY, WEST VIRGINIA

ACQUISITION OF SNOW EQUIPMENT — BROOM WITH AIRBLAST

ADDENDUM #1
December 4, 2024

THRASHER PROJECT # T80-11301

TO WHOM IT MAY CONCERN:

A Pre-Bid Conference was held on Wednesday, November 20, 2024, on the above-referenced project.

The following are clarifications and responses to questions posed by contractors for the above-referenced
project.

A. GENERAL

None

B. SPECIFICATIONS
None

C. DRAWINGS
N/A

D. QUESTIONS AND RESPONSES
1. Question: Can the work to be substantially completed within 300 days be changed to 500
days?
2. Answer: yes, all references in the contract documents can be changed to 500 days to be
substantially complete and 530 days for final payment.

E. CLARIFICATIONS
None

If you have any questions or comments, please feel free to contact me at your earliest convenience. As a
reminder, bids will be received until 2:00 p.m. on Thursday, December 12, 2024, at, Mid-Ohio Valley
Airport conference room, 543 Co Rte. 31/1 Williamstown, West Virginia, 26187. Good luck to everyone
and thank you for your interest in the project.
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