WEST RIDGE, INC. MONONGALIA COUNTY, WEST VIRGINIA WESTRIDGE PHASE 4 - PACKAGE 2B ROUGH GRADING BID TABULATION

Thrasher Project #101-030-3107
Bid Opening: Friday, July 7, 2017 at 2:00 P.M.
BID FORM "A"

Kanawha Stone Company, Inc. The Beaver Excavating Company Preston Contractors, Inc. Anderson Excavating, LLC A, L. L. Construction, Inc. Wolfes Excavating, LLC Alex E. Paris Contractors, Inc.																	
				Kanawha Stone Company, Inc.		The Beaver Excavating Company		Preston Contractors, Inc.		Anderson Excavating, LLC		A. L. L. Construction, Inc.		Wolfes Excavating, LLC		Alex E. Paris Contracting	
Item Qty.		Description	Nitro, WV WV License #006094		1	on, OH		od, WV	Morgantown, WV		Mt. Storm, WV		Clarksburg, WV		Atlasbu		
					WV License # 000086		WV License # 001285		WV License # 033687		WV License # 010638		WV License # 043545		WV License # 001172		
			UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST		TOTAL COST		TOTAL COST		TOTAL COST	UNIT PRICE	TOTAL COST		TOTAL COST	
1 1	LS	Mobilization/Demobilization	148,025.00	\$148,025.00	296,000.00	\$296,000.00	305,000.00	\$305,000.00	275,000.00	\$275,000.00	\$412,700.00	\$412,700.00	\$589,423.00	\$589,423.00	590,000.00	\$590,000.00	
2 1	LS	Maintenance of Traffic	5,000.00	\$5,000.00	93,000.00	\$93,000.00	1,900.00	\$1,900.00	18,100.00	\$18,100.00	\$10,000.00	\$10,000.00	\$42,736.09	\$42,736.09	133,500.00	\$133,500.00	
3 5	AC	Clearing and Grubbing	2,500.00	\$12,500.00	3,500.00	\$1 <u>7,5</u> 00.00	4,200.00	\$21,000.00	2,950.00	\$14,750.00	\$4,000.00	\$20,000.00	\$9,509.10	\$47,545.50	7,950.00	\$39,750.00	
4 1	LS	Temporary E&S	110,000.00	\$110,000.00	231,000.00	\$231,000.00	95,000.00	\$95,000.00	56,950.00	\$56,950.00	\$20,000.00	\$20,000.00	\$103,606.51	\$103,606.51	220,000.00	\$220,000.00	
5 1	EA	Mine Opening Remediation (Preparation)	2,000.00	\$2,000.00	3,000.00	\$3,000.00	9,100.00	\$9,100.00	2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$8,880.99	\$8,880.99	750.00	\$750.00	
6 200	CY	Grout Mine Opening	170.00	\$34,000.00	190.00	\$38,000.00	240.00	\$48,000.00	200.00	\$40,000.00	\$250.00	\$50,000.00	\$292.61	\$58,522.00	210.00	\$42,000.00	
7 2,636,0		Unclassified Excavation	3.05	\$8,039,800.00	3.20	\$8,435,200.00	3.29	\$8,672,440.00	3.38	\$8,909,680.00	\$4.62	\$12,178,320.00	\$6,12	\$16,132,320.00	6.22	\$16,395,920.00	
8 7,800		6" Topsoil (onsite)	5.70	\$44,460.00	4.50	\$35,100.00	4.20	\$32,760.00	8.88	\$69,264.00	\$6.00	\$46,800.00	\$5.09	\$39,702.00	4,40	\$34,320.00	
9 20	AC	Seeding and Mulching with Ernst 181 (Slopes)	2,800.00	\$56,000.00	2,330.00	\$46,600.00	2,400.00	\$48,000.00	2,550.00	\$51,000.00	\$3,020.00	\$60,400.00	\$4,085.04	\$81,700.80	3,350.00	\$67,000.00	
10 2	EA	Stabilized Construction Entrance	1,500.00	\$3,000.00	2,500.00	\$5,000.00	2,000.00	\$4,000.00	1,840.00	\$3,680.00	\$2,500.00	\$5,000.00	\$15,245.19 \$34.67	\$30,490.38 \$54,258.55	2,185.00	\$4,370.00	
11 1,565	_	Rock Core Drains	31.00	\$48,515.00	22.00	\$34,430.00	20.50	\$32,082.50	14.95	\$23,396.75	\$15.40	\$24,101.00			17,25	\$26,996.25	
12 62,000		Rock Armor Fill Slopes (Installation)	1.00	\$62,000.00	1.00	\$62,000.00	0.70	\$43,400.00	1.48	\$91,760.00	\$3.30 \$14.08	\$204,600.00 \$70,400.00	\$2.45 \$22.69	\$151,900.00 \$113,450.00	0.65 25,25	\$40,300.00 \$126,250.00	
13 5,000	_	Rock Bonding Bench Drains	20.00	\$100,000.00	13.00	\$65,000.00	15.00	\$75,000.00	18.30	\$91,500.00	\$4,68	\$84,240.00	\$0.78	\$113,430.00	5,80	\$120,230.00	
14 18,000		Erosion Control Matting Lined Channel	2.70	\$48,600.00	3.50	\$63,000.00	7.00	\$126,000.00 \$65,000.00	3.65 11.00	\$65,700.00 \$55,000.00	\$4,08 \$16,24	\$84,240.00	\$0.78 \$7.88	\$39,400.00	29.05	\$104,400.00	
15 5,000		Rock Channel	9.00	\$45,000.00	11.00 226.00	\$55,000.00 \$40,680.00	13.00 55.00	\$9,900.00	195.00	\$35,000.00	\$10.24 \$70.00	\$1,200.00	\$88.70	\$39,400.00 \$15,966.00	125.25	\$22,545.00	
16 180	EA	Rock Check Dam	70.00 500.00	\$12,600.00 \$3,000.00	580.00	\$3,480.00	500,00	\$3,000.00	350.00	\$2,100.00	\$1,000.00	\$6,000.00	\$1,665.66	\$9,993.96	1,930.00	\$11,580.00	
17 6	EA	Rock Sumps	550.00	\$3,000.00	580.00 884.00	\$3,480.00 \$4,420.00	1,700,00	\$8,500.00	1,255.00	\$6,275.00	\$1,500.00	\$7,500.00	\$2,128.82	\$10,644.10	645.00	\$11,380.00	
18 5	EA	Rip-Rap Outlet Protection Sediment Perio (Includes: Everystics, Inlet/Outlet Protection, Buffles, Pices, and Borrels)	82,600.00	\$247,800.00	54,000.00	\$162,000.00	65,000.00	\$195,000.00	55,800.00	\$167,400.00	\$48,100.00	\$144,300.00	\$98,712.09	\$296,136.27	125,000.00	\$3,223.00	
19 3	EA	Sediment Basin (Includes: Excavation, Inlet/Outlet Protection, Baffles, Riser, and Barrels) Silt Fence	2.90	\$2,610.00	8.00	\$7,200.00	2,70	\$2,430.00	3.00	\$2,700.00	\$3.00	\$2,700.00	\$4.75	\$4,275.00	5.15	\$4,635.00	
20 900 21 12	LF EA	Compost Filter Sock Inlet Protection	335.00	\$4,020.00	270.00	\$3,240.00	250.00	\$3,000.00	110.00	\$1,320.00	\$200.00	\$2,400.00	\$1,828.67	\$21,944.04	170.00	\$2,040.00	
22 500	LF	12" Slope Drain	15.00	\$7,500.00	30.00	\$15,000.00	15.00	\$7,500.00	30.00	\$15,000.00	\$23.55	\$11,775.00	\$13.67	\$6,835.00	65.00	\$32,500.00	
23 6	EA	Type "G" Inlet	3,200.00	\$19,200.00	2,500.00	\$15,000.00	3,600.00	\$21,600.00	4,050.00	\$24,300,00	\$3,200.00	\$19,200.00	\$6,319.94	\$37,919.64	4,875.00	\$29,250.00	
24 5	EA	Existing Inlet Relocation	1,200.00	\$6,000.00	2,500.00	\$12,500.00	3,800.00	\$19,000.00	2,050.00	\$10,250.00	\$3,000.00	\$15,000.00	\$3,947.54	\$19,737.70	3,625.00	\$18,125.00	
25 215	LF	18" RCP	95.00	\$20,425.00	97.00	\$20,855.00	64.00	\$13,760.00	72,00	\$15,480.00	\$80.00	\$17,200.00	\$64.64	\$13,897.60	170.00	\$36,550.00	
26 110	LF	24" RCP	83.00	\$9,130.00	135.00	\$14,850.00	88.00	\$9,680.00	97.00	\$10,670.00	\$100.00	\$11,000.00	\$114.84	\$12,632.40	195.00	\$21,450.00	
27 175	LF	36" RCP	143.00	\$25,025,00	143.00	\$25,025.00	125.00	\$21,875.00	155.00	\$27,125.00	\$125.00	\$21,875.00	\$197,28	\$34,524.00	250.00	\$43,750.00	
28 345	LF	36" HDPE	112.00	\$38,640.00	91.00	\$31,395.00	80.00	\$27,600.00	120.00	\$41,400.00	\$80.00	\$27,600.00	\$91.01	\$31,398.45	205,00	\$70,725.00	
29 2	EA	DTI Transmission Crossing-Timber Mat	3,500,00	\$7,000.00	2,000.00	\$4,000.00	1,800.00	\$3,600.00	2,000.00	\$4,000.00	\$4,280.00	\$8,560,00	\$17,190.14	\$34,380.28	6,725,00	\$13,450.00	
30 500	LF	Underdrain	15.00	\$7,500.00	14.00	\$7,000.00	30.00	\$15,000.00	20.40	\$10,200.00	\$20.00	\$10,000.00	\$20.67	\$10,335.00	9.50	\$4,750.00	
			1,520.00	\$136,800.00	2,200.00	\$198,000.00	1,200.00	\$108,000.00	575.00	\$51,750.00	\$1,000.00		\$467.57		8,150.00		
31 90		Hr Water for Dust Palliative				-						\$90,000.00		\$42,081.30		\$733,500.00	
32 1	AC	Geomatting of Rock Cut Slopes	11,000.00	\$11,000.00	20,000.00	\$20,000.00	9,200.00	\$9,200.00	22,000.00	\$22,000.00	\$17,775.00	\$17,775.00	\$46,024.04	\$46,024.04	66,365.00	\$66,365.00	
33 500	LF	Vertical Chimney Drains (10' x 10')	1.00	\$500.00	38.00	\$19,000.00	98.00	\$49,000.00	30.10	\$15,050.00	\$152.00	\$76,000.00	\$103.33	\$51,665.00	67.50	\$33,750.00	
34 470	LF	6' Chain Link Fence	60.00	\$28,200.00	38.00	\$17,860.00	60.00	\$28,200.00	40.00	\$18,800.00	\$65.00	\$30,550.00 \$4,000.00	\$87.78 \$4,000.00	\$41,256.60	72.60	\$34,122.00	
35 2	EA	Concrete Headwalls	2,000.00	\$4,000.00	2,000.00	\$4,000.00	1,400.00	\$2,800.00	3,400.00	\$6,800.00 \$85,200.00	\$2,000.00 \$1,300.00	\$92,300.00	\$1,755.53	\$8,000.00 \$124,642.63	3,150.00 1,695.00	\$6,300.00 \$120,345.00	
36 71	AC	Temporary Seeding and Mulching (Pads)	1,200.00	\$85,200.00	1,500.00	\$106,500.00	1,300.00	\$92,300.00 \$1,200.00	1,200.00 175.00	\$2,625.00	\$1,300.00	\$1,050.00	\$88.70	\$1,330.50	135.00	\$2,025.00	
37 15	EA	Rock Check Dams for Existing Channel Restoration	70.00	\$1,050.00 \$6,900.00	226.00 11,00	\$3,390.00 \$10,120.00	80.00 8.50	\$7,820.00	20.00	\$18,400.00	\$20.00	\$18,400.00	\$7.88	\$7,249.60	45.00	\$41,400.00	
38 920	LF	Existing Rock Channel Restoration	58.00	\$19,430.00	18.00	\$6,030.00	35.00	\$11,725.00	12.20	\$4,087.00	\$120.00	\$40,200.00	\$206.63	\$69,221.05	105.00	\$35,175.00	
39 335	LF	Existing Concrete Matting Lined Channel Restoration	36.00	317,430.00	10,00	40,030.00	33.00	911,723.00	12.20	ψ-7,007.00	\$120.00	ψτυ,200.00		907,441.03	103.00	ψυυ,170.00	
			 	\$9,465,180.00		\$10,231,375.00		\$10,250,372.50		\$10,366,312.75		\$13,960,746.00		\$18,460,065.98		\$19,733,363.25	
		TOTAL BID	 	42,100,100,00				,,				223, 231, 2010		,,			
ADDITIVE A	LTERNATE	#1 (Pad 2F and Roads 5' Over-Excavation)						-				1					
40 38,045		Pad 2F 5' Over-Excavation	3.05	\$116,037.25	3.20	\$121,744.00	5.43	\$206,584,35	3.38	\$128,592,10	\$4.62	\$175,767.90	\$6.12	\$232,835.40	17.65	\$671,494.25	
41 15,355		Roads 5' Over-Excavation	3.05	\$46,832.75	3.20	\$49,136.00	6.05	\$92,897.75	3.38	\$51,899.90	\$4.62	\$70,940.10	\$6.12	\$93,972.60	17.65	\$271,015.75	
			1			,	****				7						
		ADDITIVE ALTERNATE #1 TOTAL BID		\$162,870.00		\$170,880.00		\$299,482.10		\$180,492.00		\$246,708.00		\$326,808.00		\$942,510.00	
			1	,													
ADDITIVE A	LTERNATE	#2 (Pad 1B Slip Repair)															
42 1	LS	Pad 1B Slip Repair	175,000.00	\$175,000.00	240,000.00	\$240,000.00	144,000.00	\$144,000.00	333,889.00	\$333,889.00	\$137,700.00	\$137,700.00	\$385,370.77	\$385,370.77	241,000.00	\$241,000.00	
43 9	AC	Flexterra Hydroseeding with Ernst ERNMX-109 Seed	7,275.00	\$65,475.00	6,000.00	\$54,000.00	6,700.00	\$60,300.00	6,800.00	\$61,200.00	\$7,850.00	\$70,650.00	\$10,642.88	\$95,785.92	7,260,00	\$65,340.00	
		ADDITIVE ALTERNATE #2 TOTAL BID		\$240,475.00		\$294,000.00		\$204,300.00		\$395,089.00	_	\$208,350.00		\$481,156.69		\$306,340.00	
ADDITIVE A		#3												4004		*****	
44 7,800	CY	6" Topsoil (Import) ADDITIVE ALTERNATE #3 TOTAL BID	8.00	\$62,400.00	1.00	\$7,800.00	23.90	\$186,420.00	75.00	\$585,000.00	\$17.00	\$132,600.00	\$29.04	\$226,512.00	36.00	\$280,800.00	
		/\\2\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\	1		_	45.000.00		##DC 120 00		##D# 050 05		0100 500 05		0000 717 00		5300 500 01	
		ADDITIVE ALTERNATE #3 TOTAL BID		\$62,400.00		\$7,800.00		\$186,420.00		\$585,000.00		\$132,600.00	-	\$226,512.00		\$280,800.00	
			1														
	250 05	- C 194	-														

Prepared By:

600 White Oaks Blvd. P.O. Box 940 Bridgeport, WV 26330 (304) 624-4108 Fax: 624-7831 thrasher@thrashereng.com www.thrashereng.com