

**HARRISON COUNTY COMMISSIONERS  
HARRISON COUNTY, OHIO**

**VILLAGE OF SCIO  
WWTP CLARIFIER IMPROVEMENTS  
CONTRACT #PY-2021 CDBG CI #B-X-20-1BE-2**

**ADDENDUM #3**

**OCTOBER 11, 2021**

**THRASHER PROJECT #101-20-10039**

TO WHOM IT MAY CONCERN:

The following are clarifications and responses to questions posed by contractors for the above-referenced project.

**A. SPECIFICATIONS**

1. Under the Advertisement for Bids, Final Completion shall be **July 31, 2022**.
2. Under Agreement, Section 4.02 – Contract Times: Days; Final Completion shall be **July 31, 2022**.

**B. GENERAL**

1. Substantial completion will include the completion of the clarifier improvements and improvements at the two pump stations. Final completion will include restoration work as required and the delivery of the trailer mounted generator, along with punch list items.
2. The Harrison County Commissioner's Office has limited parking around the building, and there is a security check point inside the building that each bidder will be required to pass through to turn in bids. It is highly recommended that each bidder arrives early to account for limited parking and the security check point.

If you have any questions or comments, please feel free to contact me at your earliest convenience. As a reminder, bids will be received until 10:00 a.m. on Wednesday, October 13, 2021 at the County Commissioner's Office at 100 West Market Street, Cadiz, OH. Good luck to everyone and thank you for your interest in the project.

Sincerely,

THE THRASHER GROUP, INC.



Ryan Schuster, PE  
Project Manager

