

COMPLEX PROJECTS
REQUIRE RESOLVE
THRASHER'S GOT IT

TOWN OF ELIZABETH WIRT COUNTY, WEST VIRGINIA

CONTRACT #1 – ENTERPRISE ROAD AND HENDERSON RUN ROAD WATERLINE EXTENSION

ADDENDUM #1

AUGUST 3, 2022

THRASHER PROJECT #010-10154

TO WHOM IT MAY CONCERN:

A Pre-Bid Conference was held on Tuesday, August 2, 2022, on the above-referenced project, a copy of the sign in sheet is included in this Addendum No. 1. The following are clarifications and responses to questions posed by contractors for the above reference project.

A. BOILER PLATE

- 1. BID TIME CHANGE. Bids will be received until 1:00 p.m. Thursday, August 18, 2022.
- Bids will be received by the Town of Elizabeth at 73 Town Hall Lane, Elizabeth, WV 26143. Bids shall be mailed, or hand delivered before the bid opening on August 18th, 2022, at 1:00 p.m. The bid opening shall take place at the Elizabeth Wirt Volunteer Fire Department at 91 Schoolview Street, Elizabeth, WV 26143.

B. <u>SPECIFICATIONS</u>

1. NOT APPLICABLE

C. <u>DRAWINGS</u>

1. NOT APPLICABLE

D. **QUESTIONS AND CLARIFICATIONS**

The following are clarifications and responses to questions posed by Contractors and suppliers regarding the above referenced project.

1. Question:

Can HDPE be used as an alternative to PVC?

Answer:

Yes. HDPE pipe may be substituted for PVC pipe subject to Engineer approval and as follows:

- Henderson Run Road 6" PVC DR 14 (specified) to 6" HDPE DR 11 (substitute)
- Henderson Run Road 6" PVC DR 18 (specified) to 6" HDPE DR 13.5 (substitute)
- Enterprise Road 8" PVC DR 14 (specified) to 8" HDPE DR 11(substitute)
- Enterprise Road 6" PVC DR 18 (specified) to 8" HDPE DR 13.5 (substitute)
- * Due to hydraulic constraints this section requires the 6" PVC piping to be upsized to 8" HDPE piping.

All HDPE pipe must conform to requirements set forth in Section 331113 – Water Distribution Piping.

2. Question:

Is the construction schedule only 30 days as listed in bid documents?

Answer:

The Contract Times have been modified as follows:

Substantial Completion – 45 days Ready for Final Payment – 60 days

In addition, due to supply chain instability, the Notice to Proceed shall not be issued until the selected Contractor confirms that they have all necessary materials to begin the work.

3. Question:

Is there an estimated start date for construction?

Answer:

Construction contracts are anticipated to be awarded 45 - 60 days after the bid opening.

4. Question:

What is average depth of pipe?

Answer:

The top of pipe must be buried a minimum of three (3) feet below grade.

5. Question:

Does the Town have a proposed storage area?

Answer:

The Town does have a potential equipment storage area. Contact Dale Clark – 304-481-3520.

6. Question:

Is there a location for material disposal?

Answer:

Contractor shall be responsible for securing a site to dispose of waste materials.

7. Question:

Can rock shield be used, or is bedding required?

Answer:

Rock shield shall not be considered an acceptable alternate to bedding.

E. GENERAL

- 1. Pre-Bid Meeting Minutes and Sign-In Sheets from the Pre-Bid Conference are included with the Addendum No. 1.
- 2. Last day for receiving Contractor questions will be COB, Wednesday, August 10th, 2022.
- 3. Davis Bacon Wage Rates DO NOT apply to this project.
- 4. DBE Requirements DO NOT apply to this project.

- 5. American Iron and Steel (AIS) requirements DO NOT apply to this project.
- 6. B&O Taxes are NOT required for this project.
- 7. A Wirt County Building permit is required for this project.
- 8. The Engineer's cost estimate for this project is \$620,000.00.
- 9. Bidders are hereby notified to acknowledge the receipt of all addenda in space provided on the Bid Form.

If you have any questions or comments, please feel free to contact me at your earliest convenience. As a reminder, bids will be received until **1:00 p.m. on Thursday, August 18, 2022**, at Elizabeth Wirt Volunteer Fire Department, 91 School View Street, Elizabeth, WV 26143. Good luck to everyone and thank you for your interest in the project.

Sincerely,

THE THRASHER GROUP, INC.

JESSE ALDEN, ∜E Project Manager

Enclosures

1-3-2022

CONTRACT #1 - ENTERPRISE ROAD AND HENDERSON RUN ROAD WATERLINE EXTENSION WIRT COUNTY, WEST VIRGINIA TOWN OF ELIZABETH

PRE-BID CONFERENCE Tuesday, August 2, 2022

Thrasher Project #101-010-10154

| 0 | Estimating Cowolf rock contractors con, | 740-749-5826 | Wolf Creek Contractions | BJ Scott |
|---|---|--------------|----------------------------|----------------|
| | Aland stongaladics. Com | 304 482-7539 | Sta-yale Const | Alan Litman |
| | AJO stongalidiss. Com | 304 485-2978 | Stonight Const. | AJ Hibn |
| | 304-377-0826 ellisordozer a Tahor com | 304-377-0826 | Ellisen Des Server | I'm Ellison |
| 6 | Mulphy dist works 6 for Kon | 304-275-3362 | Dist works Executive 304-2 | Srot Murph |
| | imanning Dwolfes excavating com | 304-669-6523 | Wolfes Excavating | Jason Manning |
| | + Stephend & Wolfes excavall represent | 304-171-1908 | Wolfes Excavating | Trent Superial |
| | | | Mayor Eliz | Bobbi Magy |
| | | | THRASHER | DESSE ALDEN |
| | Email Address | Phone # | Representing | Name |
| | | | | |

| | | Bernie Dunlan | Joel Paus | DALE CLARGE | ERIC SHERRARD | Jesemy Winners | Chris Allen | Name |
|--|--|-------------------------------|-----------|-------------|---------------|---|-------------------------|---------------|
| | | Dunlap Contracting LL | MOURC | ELIZABETH | THROSHER | Brisn Vandevender Contractor 204-413-3700 | JE Allen CO. | Representing |
| | | 304-428-5892 | | | | 204-413-3109 | 3045522906 | Phone # |
| | | Rulapantiating 11c Rangilison | | | | Jeremy W BRAllenco. com | Callen QJF Allen co.com | Email Address |

TOWN OF ELIZABETH 75 TOWN HALL LANE ELIZABETH, WV 26143

CONTRACT #1 – ENTERPRISE ROAD AND HENDERSON RUN ROAD WATERLINE EXTENSION

THE THRASHER GROUP, INC. CHARLESTON, WV 25311 Telephone # (304) 343-7601 Fax # (304) 343-7604

PRE-BID CONFERENCE AGENDA

AUGUST 2nd, 2022

PROJECT LOCATION: Wirt County, West Virginia

ENGINEER'S PROJECT #: 101-010-10154

DATE OF CONFERENCE: August 2nd, 2022 at 10:00 AM

CONFERENCE LOCATION: Elizabeth Wirt Volunteer Fire Department

91 Schoolview Street Elizabeth, WV 26143

PRE-BID AGENDA

- Introductions Town of Elizabeth: Bobbi Moore (Mayor), Doug Hill, Brenda Evans
 (Town Secretary), Dale Clark (water system operator).
- II. General Project Description
 - a. Contract #1 Enterprise Road and Henderson Run Road Waterline Extension The project consists of the following:
 - i. Installation of approximately 7,850 linear feet of 6" waterline, 2,050 linear feet of 8" waterline, 16 water meters, 9 hydrants, and 7 gate valves, with appurtenances. The majority of the project is within the WVDOH ROW.
- III. General Bidding Information
 - a. General
 - i. Contract #1
 - 1. Bid opening will be on August 18th, 2020
 - 2. Time 2:00 PM
 - Location: (Same Location as Pre-Bid) Bids will be mailed or hand delivered to the Town of Elizabeth, 73 Town Hall Lane, Elizabeth, WV 26143.
 - ii. Two Envelope System All BOR (blue) in 1^{st} envelope, and BID Form (Yellow) in other.
 - 1. Envelope 1
 - a. Name & address of Bidder
 - b. Bid for Contract # with name
 - c. Project Owner name Town of Elizabeth
 - 2. Envelope 2
 - a. Placed in Envelope 1
 - b. Labeled "Bid Proposal"

iii. Contract Time

- a. Contract #1 Enterprise Road and Henderson Run Road Waterline Extension
 - i. Substantial Completion 30 days
 - ii. Final Completion 60 days
 - iii. Liquidated Damages \$1,000/day
- b. Bid Opening Requirements Blue Pages Labeled BOR
 - i. Bid Submitted on Time
 - ii. Bid Bond
 - iii. Certification of receipt of all addenda to Plans and Specifications
 - iv. Bid Form Yellow Pages Section 410
 - 1. Contract #1 Enterprise Road and Henderson Run Road
 Waterline Extension
 - a. 30 Unit Price Base Bid Items
 - v. WV Code §21-1D-5 Drug Free Workplace Conformance Affidavit
 - vi. WV Infrastructure and Jobs Development Council WV Jobs Act
 - vii. Copy of Current Contractor's License
- c. Method of Award Lowest Responsive Responsible Bidder Base Bids.
- IV. Details of Project
 - a. Construction Sequence of Events As Described in the Summary Section
 011000 for the contract.
 - b. Material and Equipment As Described in the Plans/Specs. "Or Equal" items
 will be reviewed during the submittal process as described in Section 012500
 "Substitution Procedures" and 013300 "Submittal Requirements".

- c. Other Miscellaneous Items
 - i. Project Estimates:
 - ii. Contract #1 \$620,000
- V. Permits
 - a. WVDEP Construction Stormwater Permit, Health Department Permit and WVDOH ROW Permit.
- VI. B & O Taxes/Building Permits
 - a. **B&O** Taxes **DO** NOT apply to this Project. There are no Building Permits required for this project.
- VII. Office Trailer and Equipment and Storage Area
 - a. Locations for the Office Trailer, Equipment and Storage Area must be coordinated with the Engineer and Owner. The area shall be included in the Pre-Construction Videos – must be set up prior to 1st pay. Will include bathroom, phone, internet, fax, etc.
- VIII. Addressing Questions
 - a. All in Writing Fax Only 304-343-7604 Attn: Jesse Alden –
 Reference Town of Elizabeth Contract #, Please Reference Sheet # and Spec Section for all questions.
 - IX. Addendum
 - a. Last Day for Questions will be COB Wednesday August 10th, 2022 –
 Addendum will be overnighted to all planholders on Friday, August 12th,
 2022.

X. Funding Agencies – This project is funded by the WVIJDC. Federal Wage Rates DONOT Apply to this contract.

XI. WVIJDC

XII. MOVRC

XIII. WVDOH

XIV. Owner – Town of Elizabeth

XV. Question and Answer Session