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Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Centralized Request for Quote

 

Proc Folder: 1089036 Reason for Modification:
Doc Description: Williamstown AASF#1 Taxiway & Apron Repairs (Construction) Addendum No. 1 to provide pre-

bid sign-in in sheets, and provide 
revised drawings, see attached.

Proc Type: Central Purchase Order

Date Issued Solicitation Closes Solicitation No Version

2022-08-19 2022-09-01     13:30 CRFQ     0603     ADJ2300000007 2

BID RECEIVING LOCATION

BID CLERK
DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON ST E

CHARLESTON          WV     25305

US

VENDOR

Vendor Customer Code:

Vendor Name :

Address :

Street :

City :

State : Country : Zip :

Principal Contact :

Vendor Contact Phone: Extension:

FOR INFORMATION CONTACT THE BUYER
David H Pauline
304-558-0067
david.h.pauline@wv.gov

Vendor
Signature X                                                                     FEIN#                                                       DATE

All offers subject to all terms and conditions contained in this solicitation
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ADDITIONAL INFORMATION
Addendum No. 1

1)   Provide copies of the Pre-Bid Sign-in sheets for the solicitation-(see attached)
2)   Provide revised drawings from the Architect for the solicitation- (see attached)

Bid opening remains September 1, 2022 at 1:30 pm est.

No other changes.

INVOICE TO SHIP TO

ADJUTANT GENERALS 
OFFICE

ARMY AVIATION SUPPORT 
FACILITY 1

1707 COONSKIN DR 387 AVIATION DR

  

CHARLESTON WV WILLIAMSTOWN WV

US US

Line Comm Ln Desc Qty Unit Issue Unit Price Total Price
1 Williamstown AASF#1 Taxiway & Apron 

Repairs (Construction)
  

Comm Code Manufacturer Specification Model #

72152700    

Extended Description:
BASE BID (Per documentation)- Provide and furnish all labor, materials, tools, expendable equipment and all services to complete 
Williamstown AASF#1 Taxiway & Apron Repairs, near Williamstown WV per the attached specifications and documentation.

INVOICE TO SHIP TO

ADJUTANT GENERALS 
OFFICE

ARMY AVIATION SUPPORT 
FACILITY 1

1707 COONSKIN DR 387 AVIATION DR

  

CHARLESTON WV WILLIAMSTOWN WV

US US

Line Comm Ln Desc Qty Unit Issue Unit Price Total Price
2 ADD-ALTERNATE 1- Per the Drawings & 

Specifications
  

Comm Code Manufacturer Specification Model #

72152700    

Extended Description:
ADD- ALTERNATE NO.1(Per documentation)- Provide and furnish all labor, materials, tools, expendable equipment and all 
services to complete
construction per Drawings and Specifications
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INVOICE TO SHIP TO

ADJUTANT GENERALS 
OFFICE

ARMY AVIATION SUPPORT 
FACILITY 1

1707 COONSKIN DR 387 AVIATION DR

  

CHARLESTON WV WILLIAMSTOWN WV

US US

Line Comm Ln Desc Qty Unit Issue Unit Price Total Price
3 ADD-ALTERNATE 2- Per the Drawings & 

Specifications
  

Comm Code Manufacturer Specification Model #

72152700    

Extended Description:
ADD- ALTERNATE NO.2(Per documentation)- Provide and furnish all labor, materials, tools, expendable equipment and all 
services to complete
construction per Drawings and Specifications

INVOICE TO SHIP TO

ADJUTANT GENERALS 
OFFICE

ARMY AVIATION SUPPORT 
FACILITY 1

1707 COONSKIN DR 387 AVIATION DR

  

CHARLESTON WV WILLIAMSTOWN WV

US US

Line Comm Ln Desc Qty Unit Issue Unit Price Total Price
4 ADD-ALTERNATE 3- Per the Drawings & 

Specifications
  

Comm Code Manufacturer Specification Model #

72152700    

Extended Description:
ADD- ALTERNATE NO. 3 (Per documentation)- Provide and furnish all labor, materials, tools, expendable equipment and all 
services to complete
construction per Drawings and Specifications

SCHEDULE OF EVENTS
Line Event Event Date
1 Mandatory Pre-Bid Meeting at 10:30 am est. 2022-08-17
2 Vendor Technical Questions Due By Noon est. 2022-08-26



Document Phase Document Description Page 
4

ADJ2300000007 Draft Williamstown AASF#1 Taxiway & 
Apron Repairs (Construction)



  
SOLICITATION NUMBER: CRFQ ADJ2300000007 

Addendum Number: 1 
The purpose of this addendum is to modify the solicitation identified as CRFQ ADJ2300000007 to reflect the 
change(s) identified and described below. 
 
Applicable Addendum Category: 
 

☐ Modify bid opening date and time  
 
☒ Modify specifications of product or service being sought 
 
☐ To respond to technical questions   
 
☒ Attachment of pre-bid sign-in sheet  
 
☐ Correction of error 
 
☒ Other 

 
 
Additional Documentation:   
 

1. To attach pre-bid sign-in sheets, see attached. 
2. To provide revised drawing from the Architect for the solicitation, see attached. 
3. Bid opening date and time remains September 1, 2022, at 1:30 pm est. 
4. No other changes. 

 
 

Terms and Conditions: 
1. All provisions of the Solicitation and other addenda not modified herein shall remain in full force and 

effect. 
 

2. Vendor should acknowledge receipt of all addenda issued for this Solicitation by completing an 
Addendum Acknowledgment, a copy of which is included herewith.  Failure to acknowledge addenda 
may result in bid disqualification.  The addendum acknowledgement should be submitted with the bid to 
expedite document processing. 
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REPLACE EXISTING SLOT PIPE

WITH 12" TRENCH DRAIN

REPLACE ASPHALT PAVEMENT
WITH FULL DEPTH CONCRETE

SLOPED TO TRENCH DRAIN

301.3'

PROPOSED JOINT RE-SEALING PROPOSED FULL SLAB
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WV ARMY NATIONAL
GUARD HANGAR

CONTRACTOR ACCESS TO APRON. CONTRACTOR SHALL MAINTAIN
ACCESS THROUGH THIS AREA AT ALL TIME FOR ARMY NATIONAL GUARD

PERSONNEL AND EQUIPMENT. CONTRACTOR SHALL COORDINATE
CONCRETE WASHOUT LOCATION WITH ARMY NATIONAL GUARD
PERSONNEL SO THAT IS DOES NOT EFFECT ANG  OPERATIONS

PROPOSED FULL SLAB REPLACEMENT
SECTIONS ADD ALT 1 (TYP)

PROPOSED FULL SLAB REPLACEMENT
SECTIONS ADD ALT 2 (TYP)

PROPOSED FULL SLAB REPLACEMENT
SECTIONS ADD ALT 3 (TYP)

PROPOSED HANGAR OUTLINE.

AREA REMOVED FROM RAMP
REHABILITATION PROJECT

REPLACE ASPHALT PAVEMENT
WITH FULL DEPTH CONCRETE

SEE SHEET 4 FOR MORE
INFORMATION

P (304) 624-4108

600 WHITE OAKS BLVD,
P.O. BOX 940

BRIDGEPORT, WV 26330

www.thethrashergroup.com

F (304) 624-7831
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SITE PLAN OVERALL
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N: 316262.2870
E: 1419117.2330

ELEV: 842.54'

N: 316270.9280
E: 1419097.5850

ELEV: 842.36'

N: 316302.6185
E: 1419137.0100
TOP GRATE
ELEV: 842.27'

N: 316362.1910
E: 1419166.2220
ELEV: 842.70'

N: 316327.7647
E: 1419107.6653

ELEV: 842.58'

N: 316312.6320
E: 1419116.5620

ELEV: 842.40'
N: 316311.1916

E: 1419115.9066
ELEV: 842.39'

N: 316310.2796
E: 1419115.4916

TOP GRATE
ELEV: 842.39 67.9'17.6'
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REPLACE EXISTING 12" SLOT PIPE WITH
12" WIDE X 12" DEEP WITH HEAVY DUTY

(H-20) LOAD RATED TRENCH DRAIN

REPLACE ASPHALT PAVEMENT
WITH CONCRETE SLOPED TO

TRENCH DRAIN

PROPOSED CONCRETE SLAB REPLACEMENT
ADD ALT 3 (SLAB SIZE VARIES)

REPLACE EXISTING JOINT SEALANT
CONTRACTOR TO  REMOVE ALL EXISTING

SEALANT AND BACKER ROD AND REPLACE
WITH NEW BACKER ROD AND SEALANT (TYP)

CONCRETE SLAB REPLACEMENT OUTLINES ARE
SHOWN FOR REFERENCE CONTRACTOR SHALL

FIELD VERIFY  REPLACEMENT OF CRACKED SLABS
PRIOR TO THE START OF CONSTRUCTION

PROPOSED 30 LF SILT FENCE SHOWN FOR
REFERENCE ONLY. SILT FENCE SHALL BE

INSTALLED PER WVDEP BMP MANUAL

PROPOSED 50 LF SILT FENCE SHOWN FOR
REFERENCE ONLY. SILT FENCE SHALL BE INSTALLED

PER WVDEP BMP MANUAL

PROPOSED 50 LF SILT FENCE SHOWN FOR
REFERENCE ONLY. SILT FENCE SHALL BE INSTALLED

PER WVDEP BMP MANUAL

GRID PATTERN BREAK
LINE REFERENCE ONLY

WV ARMY NATIONAL
GUARD HANGAR

SAW CUT TO TIE INTO
EXISTING TAXIWAY

CONCRETE SLAB REPLACEMENT OUTLINES(ADD
ALT 1) ARE SHOWN FOR REFERENCE

CONTRACTOR SHALL FIELD VERIFY
REPLACEMENT OF CRACKED SLABS PRIOR TO THE

START OF CONSTRUCTION

PROPOSED CONCRETE SLAB
REPLACEMENT  (TYP)

SAW CUT TO TIE INTO EXISTING
CONCRETE/ASPHALT

TIE IN EXISTING SIDEWALK
WITH 2 #5 24" DOWELS @ 2' O.C.

REMOVE AND REPLACE
EXISTING PAVEMENT WITH
FULL DEPTH CONCRETE

MATCH EXISTING
RADII

TIE IN EXISTING CONCRETE
WITH #5 24" DOWELS @ 4' O.C.

P (304) 624-4108

600 WHITE OAKS BLVD,
P.O. BOX 940

BRIDGEPORT, WV 26330

www.thethrashergroup.com

F (304) 624-7831
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PLAN NOTES
1. ALL PROPOSED CONCRETE JOINTS SHALL MATCH THE

EXISTING JOINT TYPE (CONSTRUCTION AND/OR
EXPANSION) AND JOINT LOCATION

2. AREAS OF APRON THAT HAVE EXISTING STRIPING
SHELL BE REPLACE PRIOR TO CONCRETE BEING OPENED
TO TRAFFIC.

3. ALL JOINTS TO BE SEALED SHALL BE THOROUGHLY
CLEANED REMOVING ALL DIRT AND LOOSE CONCRETE
PRIOR TO RE-SEALING.

4. CONTROL POINT (NAIL) LOCATED AT:
NORTHING: 317206.8880'
   EASTING:1419277.1500'
          ELEV: 850.375'

11. CONTRACTOR IS RESPONSIBLE FOR ALL MAINTENANCE
OF ACCESS TO HANGARS AS WELL AS TO AND FROM
THE RUNWAY  FOR THE ARMY NATIONAL GUARD. THE
CONTRACTOR SHALL COORDINATE CONCRETE
REPLACEMENT SCHEDULE WITH THE ARMY NATIONAL
GUARD OPERATIONS SCHEDULE SO THAT ACCESS TO
AND FROM THE RUNWAY IS MAINTAINED THROUGHOUT
CONSTRUCTION.
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PROPOSED CONCRETE SLAB REPLACEMENT
ADD ALT 2 TYP (SLAB SIZE VARIES)

REPLACE EXISTING JOINT SEALANT
CONTRACTOR TO  REMOVE ALL EXISTING

SEALANT AND BACKER ROD AND REPLACE
WITH NEW BACKER ROD AND SEALANT (TYP)

CONCRETE SLAB REPLACEMENT OUTLINES  ARE
SHOWN FOR REFERENCE CONTRACTOR SHALL

FIELD VERIFY  REPLACEMENT OF CRACKED SLABS
PRIOR TO THE START OF CONSTRUCTION

PROPOSED SOLID UNDER-DRAIN OUTLET PIPE @ 0.5%
SLOPE MINIMUM (4" PVC WITH VARMINT GUARD

PROPOSED 4" SOLID UNDER-DRAIN OUTLET PIPE
WITH VARMINT GUARD @ 0.5% SLOPE MINIMUM (PIPE

CONTINUES OFF SHEET TO DAYLIGHT AT SLOPE)

PROPOSED 4" SOLID UNDER-DRAIN OUTLET PIPE
WITH VARMINT GUARD @ 0.5% SLOPE MINIMUM (PIPE
CONTINUES OFF SHEET TO DAYLIGHT AT SLOPE)

PROPOSED120 LF UNDER-DRAIN
(4" PERFORATED PVC PIPE)

PROPOSED 50 LF UNDER-DRAIN
(4" PERFORATED PVC PIPE)

PROPOSED 75 LF UNDER-DRAIN
(4" PERFORATED PVC PIPE)

PROPOSED 30 LF SILT FENCE SHOWN FOR
REFERENCE ONLY. SILT FENCE SHALL BE INSTALLED
PER WVDEP BMP MANUAL

PROPOSED 30 LF SILT FENCE SHOWN FOR
REFERENCE ONLY. SILT FENCE SHALL BE

INSTALLED PER WVDEP BMP MANUAL

PROPOSED 30 LF SILT FENCE SHOWN FOR
REFERENCE ONLY. SILT FENCE SHALL BE INSTALLED
PER WVDEP BMP MANUAL

GRID PATTERN BREAK
LINE REFERENCE ONLY

GRID PATTERN BREAK
LINE REFERENCE ONLY

PROPOSED CONCRETE SLAB
REPLACEMENT TYP (SLAB SIZE VARIES)

PROPOSED HANGAR OUTLINE.

AREA REMOVED FROM RAMP
REHABILITATION PROJECT

P (304) 624-4108

600 WHITE OAKS BLVD,
P.O. BOX 940

BRIDGEPORT, WV 26330

www.thethrashergroup.com

F (304) 624-7831
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PLAN SHEET
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PLAN NOTES
1. ALL PROPOSED CONCRETE JOINTS SHALL MATCH THE EXISTING JOINT TYPE (CONSTRUCTION AND/OR EXPANSION) AND JOINT LOCATION
2. AREAS OF APRON THAT HAVE EXISTING STRIPING SHELL BE REPLACE PRIOR TO CONCRETE BEING OPENED TO TRAFFIC.
3. ALL JOINTS TO BE SEALED SHALL BE THOROUGHLY  CLEANED REMOVING ALL DIRT AND LOOSE CONCRETE PRIOR TO RE-SEALING.
4. CONTROL POINT (NAIL) LOCATED AT:

NORTHING: 317206.8880'
   EASTING:1419277.1500'
          ELEV: 850.375'

11. CONTRACTOR IS RESPONSIBLE FOR ALL MAINTENANCE OF ACCESS TO HANGARS AS WELL AS TO AND FROM THE RUNWAY  FOR THE ARMY
NATIONAL GUARD. THE CONTRACTOR SHALL COORDINATE CONCRETE REPLACEMENT SCHEDULE WITH THE ARMY NATIONAL GUARD
OPERATIONS SCHEDULE SO THAT ACCESS TO AND FROM THE RUNWAY IS MAINTAINED THROUGHOUT CONSTRUCTION.
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1. PLACE EXPANSION JOINT ALONG EXISTING CONCRETE
SLABS AND STRUCTURES.

2. PLACE EXPANSION JOINTS TO MATCH EXISTING
EXPANSION JOINT LOCATIONS.

3. PLACE CONTRACTION JOINTS TO MATCH EXISTING
CONTRACTION JOINT LOCATIONS

4. FINISH SURFACE WITH A NON-SLIP BROOM SWEPT FINISH.

TYPICAL CONCRETE REPLACEMENT SECTION
NOT TO SCALE

WIDTH VARIES MATCH
EXISTING JOINT SPACING

CONCRETE

COMPACTED SUBGRADE

NOTES:

1. FOR FULL DEPTH CONCRETE 6"
OF 307-1 CLASS I AGGREGATE

2. FOR SLAB REPLACEMENT 3" OF
307-1 CLASS I AGGREGATE

MATCH EXISTING SLOPES

6" x 6" - No. 6 WWF, BREAK WWF AT
CONTROL & EXPANSION JOINTS

4000 PSI CONCRETE WITH AIR

6" MIN.2" 3"

DOWEL INTO EXISTING CONCRETE
SLABS #5 REBAR @ 4' O.C. (MINIMUM
OF 1 DOWEL PER JOINT)

EMBED FILTER CLOTH
IN GROUND 4" MIN.

4"

4"

SILT FENCE
NOT TO SCALE

PERSPECTIVE VIEW

SILT STOP SEDIMENT
CONTROL FABRIC

SILT STOP SEDIMENT
CONTROL FABRIC

48" MIN. FENCE POST DRIVEN
MIN. 14" IN GROUND

FLOW

48" MIN. FENCE POST

FLOW

30
" M

IN
.

14
"

M
IN

.

SECTION VIEW

10' MAX. CC

30
" M
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.

H
EI

G
H

T 
O

F 
FI

LT
ER

A
B

O
V

E 
G

R
O

U
N

D

1. SET SILT FENCE PARALLEL TO THE CONTOURS
AT ALL POINTS ALONG ITS LENGTH

NOTE:

BUILDING SILT FENCE - STEP BY STEP PROCEDURE
NOT TO SCALE

1.

2. 3.

ATTACH FILTER FABRIC
ALLOWING EXTENSION
INTO TRENCH AS SHOWN

BACKFILL AND COMPACT
EXCAVATED SOIL

SET POSTS AND EXCAVATE TRENCH

FLOW

TRENCH DRAIN DETAIL
NOT TO SCALE

TRENCH GRATE DETAIL
NOT TO SCALE

10" x 10" x 96" HIGH IMPACT, UV RESISTANT POLYETHYLENE
BARRICADE ORANGE AND/OR WHITE IN COLOR AS
MANUFACTURED BY YODOC OR EQUIVALENT.

SOLAR POWERED FLASHER WITH RED
LENSES AND PHOTOCELL CONTROL (TYP.)

ALTERNATING 20" x 20"
ORANGE AND WHITE FLAGS

REFLECTIVE ORANGE AND WHITE
STRIPES @ 45 DEGREE SLANT

LOW PROFILE AIRCRAFT BARRICADES
NOT TO SCALE

1. THE CONTRACTOR SHALL FURNISH, INSTALL, SECURE AND MAINTAIN THE
BARRICADES FOR THE DURATION OF THE PROJECTS COMPLETION.

2. THE CONTRACTOR SHALL ENSURE THE LIGHTS, BATTERY, AND PHOTOCELL ARE
IN WORKING ORDER PRIOR TO LEAVING THE SITE EVERY NIGHT. CONTRACTOR
SHALL ENSURE THAT BARRICADES CONFORM TO THE  LATEST ADVISORY
CIRCULAR AND ARE FILLED WITH WATER OR SAND PRIOR TO MOVEMENT.

3. BARRICADES SHALL BE LOCATED AS DEFINED IN THE CONSTRUCTION SAFETY
AND PHASING PLAN (CSPP) WITH A MAXIMUM SPACING OF 16' O.C. OR AS
DIRECTED BY THE ENGINEER.

4. CONTRACTOR SHALL REPLACE ANY DAMAGED LOW PROFILE BARRICADES AT
NO ADDITIONAL COST TO THE OWNER.

5. LIGHTS MUST BE RED, EITHER BY STEADY BURNING OR FLASHING, AND MUST
MEET THE LUMINANCE REQUIREMENT OF THE DIVISION OF HIGHWAYS.  LIGHTS
MUST BE MOUNTED ON BARRICADES AND SPACED AT NO  MORE THAN 10 FT.
LIGHTS MUST BE OPERATED BETWEEN SUNSET AND SUNRISE AND DURING
PERIODS OF LOW-VISIBILITY WHENEVER THE AIRPORT IS OPEN TO
OPERATIONS. THE LIGHTS MAY BE BATTERY POWERED OR OPERATED BY
PHOTOCELL, THE CONTRACTOR MAY BE REQUIRED TO RUN THEM ON
MANUALLY DURING LOW-VISIBILITY SITUATIONS.

NOTES:
8'

12'
17" MAX HEIGHT

P (304) 624-4108

600 WHITE OAKS BLVD,
P.O. BOX 940

BRIDGEPORT, WV 26330

www.thethrashergroup.com

F (304) 624-7831
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ADDENDUM ACKNOWLEDGEMENT FORM 
SOLICITATION NO.: CRFQ ADJ2300000007 

 
 
Instructions:  Please acknowledge receipt of all addenda issued with this solicitation by completing this 
addendum acknowledgment form.  Check the box next to each addendum received and sign below.  
Failure to acknowledge addenda may result in bid disqualification.   
 
 
Acknowledgment:  I hereby acknowledge receipt of the following addenda and have made the 
necessary revisions to my proposal, plans and/or specification, etc. 

 
 
 
Addendum Numbers Received:  
(Check the box next to each addendum received)   

 
☒ Addendum No. 1  ☐ Addendum No. 6 

 
☐ Addendum No. 2  ☐ Addendum No. 7 

 
☐ Addendum No. 3  ☐ Addendum No. 8 
 
☐ Addendum No. 4  ☐ Addendum No. 9 
 
☐ Addendum No. 5  ☐ Addendum No. 10 
 

 
I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.  I 
further understand that that any verbal representation made or assumed to be made during any oral 
discussion held between Vendor’s representatives and any state personnel is not binding.  Only the 
information issued in writing and added to the specifications by an official addendum is binding. 
 
        

____________________________________________ 
         Company 

 
____________________________________________ 

                               Authorized Signature 
 
      ____________________________________________ 
         Date 
 

NOTE:  This addendum acknowledgement should be submitted with the bid to expedite document processing. 
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