



COMPLEX PROJECTS
REQUIRE RESOLVE
THRASHER'S GOT IT

**CITY OF SUMMERSVILLE
NICHOLAS COUNTY, WEST VIRGINIA**

**SUMMERSVILLE RECREATION COMPLEX
CONTRACT #1 – SITE IMPROVEMENTS**

ADDENDUM #1

MONDAY, AUGUST 18, 2025

THRASHER PROJECT #T30-11510

TO WHOM IT MAY CONCERN:

A Pre-Bid Conference was held on Tuesday, August 12, 2025 on the above-referenced project, a copy of the sign in sheet is included in this Addendum. The following is a clarification for the above-referenced project.

A. GENERAL

1. **CONTRACT #1 HAS BEEN CANCELLED. THIS PROJECT WILL BE REBID AT A LATER DATE AND WILL ENCOMPASS A FULLY OPERATIONAL FACILITY (BUILDINGS, TURF FIELDS, LIGHTING, GRADING, PARKING LOTS, ETC).**

If you have any questions or comments, please feel free to contact me at your earliest convenience.

Sincerely,

THE THRASHER GROUP, INC.


JEFF GOLA
Project Manager



Enclosures: Pre Bid Meeting Sign In Sheet

**CITY OF SUMMERSVILLE
NICHOLAS COUNTY, WEST VIRGINIA
SUMMERSVILLE RECREATION COMPLEX
CONTRACT #1 - SITE IMPROVEMENTS**

PRE-BID CONFERENCE

Tuesday, August 12, 2025

Thrasher Project #T30-11510

Name	Representing	Phone #	Email Address
Sam Rich	The Thrasher Group	304 575 8553	srich@thethrashergroup.com
Tann Belt	J.F. Allen Company	304-918-7882	tbelt@jfallenc.com
DERICK SEARS	CORE + MAIN SITE SOLUTIONS	304-553-6565	derrick.sears@coreandmain.com
Joshua Fagbo	ORDERS Construction Co.	681-379-8420	Fagbo@ordersconstruction.com
Carson Haney	Haney Bros. Trucking	304 618-2232	carsonhaney@yahoo.com
Doug Russell	SDP Construction Group	(304) 532-3659 (540) 842-3619	estimating@sdpge.com drussell@sdpge.com
Dru Wheeler	Landcore Builders	(304) 417-2755	dwheeler@landcorebuilders.com
Travis Keiper	Mountain Technology Resources	(304) 915-2045	tkeeper@mountaintech.net
John Lynch	Lynch Const. Co.	304-536-1890	john@lynchconstruction.net

[illegible]