
 

 
 

 

 
COWEN PUBLIC SERVICE DISTRICT 
WEBSTER COUNTY, WEST VIRGINIA 

 
CONTRACT #3 – DECOMMISSIONING OF CAMP CAESAR LAGOONS 

 
ADDENDUM #3 

 
August 21, 2026 

 
THRASHER PROJECT #020-1109 

 
 
TO WHOM IT MAY CONCERN: 
 
The following are clarifications and responses to questions posed by contractors for the above 
referenced project.  
 
A. GENERAL 

 
1. THE BID FORM HAS BEEN REVISED. YOU MUST USE THE REVISED 

BID FORM WHEN PREPARING YOUR BID PACKAGE FOR THIS 
PROJECT. 
 

2. Updated Wage Rates are included with this Addendum #3. YOU MUST USE THE 
ATTACHED WAGE RATES INCLUDED WITH THIS ADDENDUM #3 
WHEN PREPARING YOUR BID PACKAGE. 

 
3. Sludge analysis report conducted by a third party has been included in this Addendum 

#3 for informational purposes only. The samples were sent to a certified lab and will 
be available to the winning bidder.  

 
4. Bids will be publicly read aloud at the Cowen Public Service District office; 7017 

Webster Road, Cowen, WV 26206. Bids shall be mailed, or hand delivered before 
the bid opening on August 27th, 2026, at 2:00 p.m.  

 
 

B. SPECIFICATIONS 
1. REPLACE Section C-410 Bid Form included with this Addendum #3. 
 
 

C. DRAWINGS 
1. NA 
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D. QUESTIONS AND RESPONSES 
 

1. Question: 
DBE Utilization: If contractor is self-performing, does that count towards the positive effort? 
 
Answer:  
Yes, Please maintain records of which DBE firms have been contacted and submit 
appropriate forms when required.  
 

2. Question: 
Will award happen if the bid amount if over the engineer’s estimate of $300,000? If so, by 
how much? 
 
Answer:  
The Engineer's Estimate is provided for informational purposes only. Bids exceeding the 
Engineer's Estimate may still be considered for award, subject to the availability of funding 
and the Owner's determination that the bid is balanced and within accordance of the plans and 
specifications. No specific percentage or dollar amount above the Engineer's Estimate can be 
guaranteed for award. 
 

3. Question: 
Please define “dry ton” for the bid. Is this scale ton after dewatering, or scaled ton multiplied 
by percent solids? 
 
Answer:  
Dry ton is defined as the scaled ton after dewatering.  
 

4. Queston:  
Is there any relief on the liquidated damage? This is a tight schedule for 550 dry tons.  
 
Answer:  
No. The Contract Time and Liquidated Damages provisions shall remain as specified in the 
Contract Documents. However, if the Contractor encounters circumstances that warrant 
additional time and submits a request in accordance with the Contract Documents, the Owner 
may consider a contract time extension. Any adjustment to Contract Time would be subject to 
review and approval by the Owner and Engineer. Bidders shall base their bids on the Contract 
Time stated in the Contract Documents. 
 

5. Question 
Can water be secured from the city? 
 
Answer:  
Yes.  
 

6. Question 
Where does the effluent water from the press go? 
 
Answer:  
Water can be drained into the existing Camp Caesar Lift Station.  
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