GREATER WEIRTON SENIOR CENTER
HANCOCK COUNTY, WEST VIRGINIA
WEIRTON SENIOR OUTDOOR GATHERING SPACE
BID TABULATION
MONDAY, SEPTEMBER 14, 2026 AT 10:00 AM
Thrasher Project #T10-11356
The James White Construction Co, Stonemile Group, LLC Lombardi Dev. Co. Inc
Ttem| Qty. |Unit] Description Weirton, WV Canonsburg, PA Follansbee, WV
WYV #000492 WYV #058477 WV #030137
UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST
BASE BID
1 1 LS MOBILIZATION $ 5,000.00 $ 5,000.00 | § 537500 $ 537500 | § 9,000.00 $ 9,000.00
2 1 LS TRAFFIC CONTROL $ 1,000.00 $ 1,000.00 | $ 3.80000 $§ 3.800.00 | § 12,365.00 § 12,365.00
3 1 LS CONSTRUCTION STAKEOUT $ 2,500.00 $ 2,500.00 | $ 950.00 $ 950.00 | $ 11,000.00 § 11,000.00
4 1 LS EROSION & SEDIMENT CONTROL $ 50000 $ 500.00 | $ 1,500.00 $ 1,500.00 | $ 8,000.00 $ 8,000.00
5 1 LS DEMOLITION $ 7,500.00 $ 7,500.00 | $ 2232600 $ 22,326.00 | $ 27,760.00 § 27,760.00
6 42 LF CONRETE MODIFIED CURB $ 22500 $ 9.450.00 | § 137.00 $ 5.754.00 | $ 20833 § 8,749.86
7 56 LF CONCRETE INTEGRAL SIDEWALK $ 180.00 § 10,080.00 | § 21200 $ 11,872.00 | § 176.07 § 9,859.92
3 163 SY CONCRETE SIDEWALK S 14000 § 22,820.00 | $ 308.00 $ 50.204.00 | $ 31748 § 51,749.24
9 2 EA CURB RAMP $ 550.00 $ 1,100.00 | § 2,396.00 $ 4,792.00 | $ 2,180.00 § 4,360.00
10 120 LF ALUMINUM RAILING $ 110.00 § 13,200.00 | $ 27400 $ 32,880.00 | $ 21033 $ 25,239.60
11 40 LF ADA ALUMINUM HANDRAIL $ 80.00 $ 3,200.00 | $ 27400 $ 10,960.00 | $ 12288 § 491520
12 2 EA BOLLARD - PLANTER S 6,500.00 § 13,000.00 | $ 8,960.00 $ 17,920.00 | $ 1,900.00 $ 3,800.00
13 8 EA BOLLARD - CONCRETE $ 1,000.00 $ 8,000.00 | $ 1.064.00 $ 8,512.00 | § 300.00 § 2,400.00
14 1 EA YARD HYDRANT $ 1,100.00 $ 1,100.00 | $ 383400 $ 383400 $ 4,150.00 $ 4,150.00
15 1 EA GUTTER DOWNSPOUT $ 2,100.00 $ 2,100.00 | $ 980.00 $ 980.00 | $ 4,508.26 $ 4,508.26
16 38 LF TRENCH DRAIN $ 27500 $ 10,450.00 | § 427.00 $ 16,226.00 | $ 36823 § 13,992.74
17 1 EA BUILDING SIGN $ 3,000.00 S 3,000.00 | $ 461000 $ 4,61000 | $ 4,650.00 $ 4,650.00
TOTAL BASE BID $ 114,000.00 $ 202,495.00 $ 206,499.82
DEDUCTIVE ALTERNATE #1
OMIT BALLARDS AND ADD WHEEL STOPS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST
18 1 LS OMIT ITEM #s 12 and 13 TOTAI: PRICE, ADD WHEEL STOPs
(10 EA) $ 490000 $ 4,900.00 | $§ 2226000 $ 2226000 | $ 4,650.00 § 4,650.00
TOTAL DEDUCTIVE ALTERNATE #1 $ 4,900.00 $ 22,260.00 $ 4,650.00
DEDUCTIVE ALTERNATE #2
OMIT BUILDING SIGN UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST
i ‘ . ] EA ‘ BUILDING SIGN $  (3.000.00) $ (3,000.00)| $ KAXACIO (4,610.00)f § (3.500.00) $ (3,500.00),
TOTAL DEDUCTIVE ALTERNATE #2 s (3,000.00) \\\\‘ :D 1 ES ‘:g,h/ /17 ,(4,610.00) $ (3,500.00)
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